STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY P.0. BOX 25201, RALEIGH, N.C. 27611-5201 LYNDO TIPPETT
GOVERNOR SECRETARY

June 11, 2004

Design Build Project R-2404A

Contract No. C201236

Bertie County

US 17 (Windsor Bypass) from US 13/17 to East of SR 1503 (Davis Road)

Subject: Mandatory Permit Meeting
Dear Prospective Proposer,

You are hereby notified that a mandatory permit meeting has been scheduled on June
30, 2004 for the above noted contract. This meeting will be held at the NCDOT Highway
Building Auditorium, located on 1 S. Wilmington Street, in Raleigh, NC.

This is an informational meeting for all Design Build Teams that anticipate submitting
Statement of Qualifications for the R-2404A Design Build Project. Statements of
Qualification received from proposers, who have not attended this meeting, and have not
met the criteria outlined in the attached Request for Qualifications document, will not be
considered for shortlisting.

Attached are the revised Request for Qualifications document and Timeline for your
review. Please discard any documents sent to you previously or downloaded off the
NCDOT Design Build webpage.

If you have any questions or need additional information, I can be reached by telephone at
(919) 250-4124.
Sincerely,

%

R.A. Garris, P.E.
Contract Officer
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Mr. L. A. Sanderson, P.E.

Mr. W.S. Varnedoe, P.E.

Ms. D.M. Barbour, P.E.

Mr. J.V. Barbour, P.E.

Mr. S.D. DeWitt, P.E.

Mr. E. Powell, P.E.

Mr. S.D. Blevins, P.E.

Mr. D.R.Conner, P.E.

Mr. P.S. Harris 111, P.E.

Mr. M. Clawson, P.E.

Mr. J. Speer, P.E.

Mr. R. Rochelle, P.E.

Ms. Emily Lawton, FHWA (Attn: Ron Lucas, P.E.)
Technical Review Committee Members
file



R-2404A Timeline for Design-Build Contractor Selection Process
US 17 (Windsor Bypass) from US 13/17 to East of SR 1503 (Davis Rd.)

REVISED TIMELINE June 11, 2004

All Scope Details due to Design Services May 26, 2004

RFQ Advertisement June 1, 2004
Mandatory Permit Meeting (if submitting SOQ) V June 30, 2004
Statement of Qualifications due back from Contractors July 14, 2004
Design Services to Distribute Draft RFP Internally July 21, 2004
Department Comments of Draft RFP Review to Design Services August 4, 2004
Department Announces Shortlisted Firms September 1, 2004
Draft RFP Provided to Shortlisted Firms

Pre-RFP Meeting with Shortlisted Firms September 15,2004
Response to Comments from Shortlisted Firms September 29, 2004

Due to Design Services

Confidential Cost Estimate Submitted to Design Services

State Estimating Engineer October 13, 2004
Manday Estimate and Fee Submitted to Engineering

Coordination Project Engineer October 13, 2004
Issue Final RFP October 20, 2004
Technical Proposals and Sealed Price Proposals Due November 22, 2004
Technical Presentations by Shortlisted Firms December 16, 2004
Determination of Best Value December 21, 2004

(Opening of Price Proposals and Announce Technical Scores)

Award of Project by Board of Transportation January 6, 2005

Dates for highlighted activities are critical and must be met in order to reach the January 6,
2005 award date.



	
	
	

